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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions, Division 00 and Division 01 Specifications 

Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for the 

following:  

1. Recycling non-hazardous demolition and construction waste. 

2. Disposing of nonhazardous demolition and construction waste. 

1.3 DEFINITIONS 

A. Construction Waste:  Building and site improvement materials and other 

solid waste resulting from construction, remodeling, renovation, or repair 

operations.  Construction waste includes packaging. 

B. Demolition Waste:  Building and site improvement materials resulting from 

demolition or selective demolition operations. 

C. Disposal:  Removal off-site of demolition and construction waste and 

subsequent sale, recycling, reuse, or deposit in landfill or incinerator 

acceptable to authorities having jurisdiction. 

D. Recycle:  Recovery of demolition or construction waste for subsequent 

processing in preparation for reuse. 

E. Salvage:  Recovery of demolition or construction waste and subsequent sale 

or reuse in another facility. 

F. Hazardous: Exhibiting the characteristics of hazardous substances, i.e. 

ignitibility, corrosivity, toxicity or reactivity. 

G. Nonhazardous: Exhibiting none of the characteristics of hazardous 

substances, i.e., ignitibility, corrosivity, toxicity or reactivity. 

H. Nontoxic: Neither immediately poisonous to humans nor poisonous after a 

long period of exposure. 
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I. Recyclable: The ability of a product or material to be recovered at the end of 

its life cycle and remanufactured into a new product for reuse by others. 

J. Recycling: The process of sorting, cleansing, treating and reconstituting 

solid waste and other discarded materials for the purpose of using the altered 

form.  Recycling does not include burning, incinerating, or thermally 

destroying waste. 

K. Reuse: To reuse a construction waste material in some manner on the project 

site. 

L. Sediment: Soil and other debris that has been eroded and transported by 

storm or well production run-off water. 

M. Source Separation: The act of keeping different types of waste materials 

separate beginning from the first time they become waste. 

N. Toxic: Poisonous to humans either immediately or after a long period of 

exposure. 

O. Trash: Any product or material unable to be reused, returned, recycled or 

salvaged. 

P. Waste: Extra material or material that has reached the end of its useful life in 

its intended use.  Waste includes salvageable, returnable, recyclable and 

reusable material. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition and construction waste becomes the 

Property of Contractor. 

1.5 PERFORMANCE REQUIREMENTS 

A. General:  Prime contractors shall work together to develop Waste 

Management Plan that results in end-of-Project rates for salvage/recycling of 

75% percent or more by volume (yds) in a Minimum of FIVE (5) 

Material/Waste Streams, of total waste generated by the Work.  All work 

must comply with the requirements of LEED V4/V4.1. 

B. Owner requires that this project generate the least amount of trash and waste 

possible. 

C. Contractor shall develop, submit for Approval, and follow a Comprehensive 

Construction and Demolition Waste Management Plan within Thirty (30) 

Days of date established for Commencement of Work, and prior to ANY 

onsite demolition or construction, designed to implement these requirements.  

A contracted off-site waste hauler/recycler may provide the Waste 
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Management Plan in lieu of contractor if one is to be contracted for the 

project.  Plan must be compliant with the requirements of LEED V4/V4.1. 

D. Employ processes that ensure the generation of as little waste as possible due 

to error, poor planning, breakage, mishandling, contamination or other 

factors. 

E. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much 

waste as economically feasible. 

F. Salvage/Recycle Requirements:  Owner's goal is to salvage and recycle as 

much nonhazardous demolition and construction waste as possible including 

the following materials: 

1. Land clearing debris. 

2. Clean dimensional wood & all pallet wood 

3. Plywood, OSB & particleboard. 

4. Concrete 

5. Brick 

6. Concrete masonry units. 

7. Asphalt paving 

8. Cardboard, paper, packing 

9. Roofing materials 

10. Metals – including packaging banding, metal studs, sheet metal, 

structural steel, piping, reinforcing bars, door frames, and other items 

made of steel, iron, galvanized steel, stainless steel, aluminum, 

copper, zinc, lead, brass, and bronze. 

11. Gypsum wall board (unpainted) & plaster 

12. Paints 

13. Glass 

14. Plastics 

15. Carpet and pad remnants 

16. Insulation 

17. Electrical conduit 

18. Aluminum and plastic beverage containers 

19. Packaging:  Regardless of salvage/recycle goal indicated above, 

salvage or recycle 100% percent of the following uncontaminated 

packaging materials: 

a. Paper 

b. Cardboard 

c. Boxes 

d. Plastic sheet and film 

e. Polystyrene packaging 

f. Wood crates 

g. Plastic pails 

G. LEED Certification for this project is dependent on diversion of 75% percent 

or more by volume (yds), of potential landfill trash/waste by recycling and/or 

salvage with a minimum of FIVE (5) Material Streams. 

H. Contractor shall submit CWM Tracking Forms (end of section) at all payouts 

for any self hauled wastes not placed in the contracted off-site sorting 
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companies’ dumpsters; all landfill disposal, incineration, recycling, salvage, 

and reuse must be reported regardless of to whom the cost or savings 

accrues; use the same units of measure (yards) on all reports. 

I. Methods of trash/waste disposal that are not acceptable are: 

1. Burning on the project site. 

2. Burying on the project site. 

3. Dumping or burying on other property, public or private. 

4. Other illegal dumping or burying. 

J. Regulatory Requirements: Contractor is responsible for knowing and 

complying with regulatory requirements, including but not limited to 

Federal, State and local requirements, pertaining to legal disposal of all 

construction and demolition waste materials. 

K. Provided off-site sorting companies dumpsters will be covered nightly and 

on weekends during snowy months to adequately protect materials from 

being ruined from entering the recycling stream.  Frozen and waterlogged 

loads cannot be adequately sorted therefore the loads will count against the 

overall projects CWM calculations.  Therefore, at a minimum during the 

winter months the dumpsters will be tarped/lidded or located under covered 

storage. 

1.6 SUBMITTALS 

A. LEED Submittals: Submit Waste Management Plan (self generated or 

provided by contracted off-site sorter, if a combination of hauling methods 

will be performed the Construction Waste Management Plan must reflect 

and outline this process) and Construction Waste Management Tracking 

Forms (end of this section). 

B. Construction Waste Management Plan:  Submit a Construction Waste 

Management Plan within Thrity days (30) of date established for 

commencement of the Work. 

C. Construction Waste Management Plan: Include the following information: 

1. Analysis of the trash and waste projected to be generated during the 

entire project construction cycle, including types and quantities. 

2. Landfill Options: The name, address, and telephone number of the 

landfill(s) where trash/waste will be disposed of, the applicable 

landfill tipping fee(s) and the projected cost of disposing all project 

trash/waste in the landfill(s). 

3. Landfill Alternatives: List all waste materials that will be diverted 

from landfills by reuse or salvage. 

a. List each material proposed to be salvaged or reused or 

recycled. 

4. Materials Handling Procedures: Describe the means by which 

materials to be diverted from landfills will be protected from 

contamination and prepared for acceptance by designated facilities; 

include separation procedures for recyclables, storage and packaging. 
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5. Transportation: Identify the destination and means of transportation of 

materials to be recycled. 

a. On-Site: Materials will be site-separated by each contractor and 

self-hauled to designated centers.  ---**The on-site sorting 

method is not approved for this project.  Only off-site sorting 

will be approved**---   

b. Off-Site: Mixed materials will be collected by a waste hauler 

that will sort recyclables at their facility.  However, On-Site 

Separation of construction waste from non-construction waste 

(food/organic/non-construction refuse) is mandatory.  Provide 

on-site a standard trashcan/recycling bin to prevent mixing of 

non-construction waste.  For example - lunch waste from 

contractors must go in separate trashcan/recycling bins – NOT 

combined with construction waste. All other standard 

construction waste will go into single bin that will be sorted off-

site by waste hauler.  Preliminary OnSite separation of large 

quantities of individual Material Streams is encouraged and 

shall be discussed with contracted Waste/Recycle Hauler. 

D. CWM Tracking Forms (end of section): Submit this form only for wastes 

being hauled independently of the contracted off-site sorting companies 

dumpsters, at specified intervals with details of quantities of trash and waste, 

means of disposal or reuse, and costs; show both totals to date and since last 

report. 

1. Submit updated Tracking Forms with each Application for Progress 

Payment; failure to submit Forms will delay payment. 

2. Construction Waste Management Tracking Form (end of this section):  

Submit three copies of the form which will include ticket #’s, 

container sizes, non-recycled and recycled yardage, Load percentage 

recycled and notes regarding each load.  This will provide a method to 

track current rates for salvage, recycling, and disposal as a percentage 

of total waste generated by the Work to date by each contractor or 

subcontractor. 

3. Landfill disposal: Include the following information: 

a. Identification of material. 

b. Amount in cubic yards of trash/waste material from the project 

disposed of in landfills. 

c. State the identity of landfills, total amount of tipping fees paid 

to landfill, and total disposal cost. 

d. Include manifests, weight tickets, receipts, and invoices as 

evidence of quantity and cost. 

4. Incinerator Disposal: Include the following information: 

a. Identification of material. 

b. Amount in cubic yards of trash/waste material from the project 

delivered to incinerators. 

c. State the identity of incinerators, total amount of fees paid to 

incinerator, and total disposal cost. 

d. Include manifests, weight tickets, receipts and invoices as 

evidence of quantity and cost. 

5. Recycled Materials: Include the following information for each: 
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a. Amount in cubic yards, date removed from the project site and 

receiving party. 

b. Transportation cost, amount paid or received for the material 

and the net total cost or savings of salvage or recycling each 

material. 

c. Include manifests, weight tickets, receipts and invoices as 

evidence of quantity and cost. 

d. Certification by receiving party that materials will not be 

disposed of in landfills or by incineration. 

6. Material Reused on Project: Include the following information for 

each: 

a. Identification of material and how it was used in the project. 

b. Amount in cubic yards. 

c. Include weight tickets as evidence of quantity. 

7. Other Disposal Methods: Include information similar to that described 

above, as appropriate to disposal method. 

E. Total Waste Calculations:  Before request for Substantial Completion, 

submit calculated end-of-Project rates for salvage, recycling, and disposal as 

a percentage of total waste generated by the Work.  Use ALL previous and 

any new CWM Tracking Forms combined with all Contracted Off-Site  

Recycle/Waste Hauler Reports to calculate and provide an accurate total of 

all waste.  Contracted off-site sorting company can provide this 

documentation in a final closeout submittal upon request. 

F. Records of Donations: Indicate receipt and acceptance of salvageable waste 

donated to individuals and organizations. Indicate whether organization is 

tax exempt. 

G. Records of Sales:  Indicate receipt and acceptance of salvageable waste sold 

to individuals and organizations.  Indicate whether organization is tax 

exempt.  Provide copies of receipts.   

H. Narrative:  For each type of waste diverted from landfills provide a narrative 

of how it is to be used or diverted. 

I. Recycling and Processing Facility Records:  Indicate receipt and acceptance 

of recyclable waste by recycling and processing facilities licensed to accept 

them.  Include manifests, weight tickets, receipts, and invoices.  Provide 

copies of all documentation. 

J. Landfill and Incinerator Disposal Records:  Indicate receipt and acceptance 

of waste by landfills and incinerator facilities licensed to accept them.  

Include manifests, weight tickets, receipts, and invoices. 

K. LEED Submittal:  LEED submittal template for Credit MR 5 completed by 

Architect/LEED Consultant shall be based on information provided by 

Contractor, tabulating total waste material, quantities diverted and means by 

which it is diverted, and statement that requirements for the credit have been 

met.  
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1.7 QUALITY ASSURANCE 

A. Waste Management Conference:  Conduct conference at Project site with 

owner representative, architect and representatives of all prime contractors.  

Review methods and precedures related to waste management including, but 

not limited to the following: 

1. Review and discuss waste management plan including responsibilities 

of each contractor and waste management coordinator. 

2. Review requirements for documenting quantities of each type of waste 

and its disposition. 

3. Review and finalize procedures for materials separation and verify 

availability of containers and bins needed to avoid delays. 

4. Review procedures for periodic waste collection and transportation to 

recycling and disposal facilities. 

5. Review waste management requirements for each trade. 

B. Off Site Sorting Service Suppliers:  Companies wishing to supply Off Site 

Sorting services of construction waste shall have experience in offsite sorting 

of waste and providing documentation for at least 5 previous LEED projects.  

Recommended haulers are provided in 3.2, B, 1 of this section. 

1.8 WASTE MANAGEMENT PLAN 

A. General:  Develop plan consisting of waste identification and waste 

reduction work plan.  Indicate quantities by volume (cubic yards).   

B. Waste Identification:  Indicate anticipated types and quantities of demolition, 

site-clearing, and construction waste generated by the Work.  Include 

estimated quantities and assumptions for estimates. 

C. Total Waste:  All waste generated by each contractor (whether or not it is 

recycled), if not disposed of in provided off-site sorters containers are to be 

documented and included in all reports and submitted on the provided CWM 

Tracking Forms (end of this section).  The total waste generated by the 

project must be calculated.  No matter to whom the benefit accrues, ALL 

waste removed from the site must be documented. 

D. Forms:  Prepare Construction Waste Management Plan outlining planned 

procedures and processes for removal of waste, off-site sorting company 

contracted, and requirements for submission of CWM Tracking Forms (end 

of section) for any wastes hauled independently of the contracted off-site 

sorting companies provided dumpsters. 
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PART 2 - PRODUCTS  

2.1 SORTING METHOD 

A. Off site sorting is the only approved method of waste management for this 

project. 

B. Where a contractor is diverting waste independent of the off-site recycling 

container provided, it is the responsibility of that contractor to provide a 

Waste Management Plan and progress reports and maintain a minimum 75% 

construction waste recycling value. 

C. Construction waste management items which may be recycled independent 

of the off-site sorting containers, although not favored or encouraged, 

include: 

1. Sheet metal 

2. Metal framing materials 

3. Electrical wiring 

4. Crushed concrete or concrete masonry units 

5. Asphalt 

6. Wood 

7. Land clearing debris (not included in CWM calculator) 

8. Brick 

9. Other materials as approved in writing by Construction Manager   

2.2 RECYCLABLE WASTE 

A. The following products shall be recycled to the greatest extent possible.  

Construction Waste Recycling shall be 75% percent by volume or greater 

with a minimum of FIVE (5) or more Waste Streams.  

1. Clean dimensional wood, palette wood  

2. Plywood, OSB, and particleboard 

3. Concrete 

4. Brick 

5. Concrete Masonry Units (CMU) 

6. Asphaltic Concrete 

7. Cardboard, paper, packaging 

8. Roofing materials 

9. Metals 

10. Gypsum Wallboard (unpainted) & plaster 

11. Paint 

12. Glass 

13. Plastics 

14. Carpet and pad remnants 

15. Beverage containers 

16. Insulation 

17. Electrical conduit 
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PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General:  Implement waste management plan as approved by Owner.  

Provide handling, containers, storage, signage, transportation, and other 

items as required to implement waste management plan during the entire 

duration of the Contract. 

B. Training:  Train workers, subcontractors, and suppliers on proper waste 

management procedures, as appropriate for the Work occurring at Project 

site. 

1. Distribute waste management plan to everyone concerned within three 

days of submittal return. 

2. Distribute waste management plan to entities when they first begin 

work on-site.  Review plan procedures and locations established for 

salvage, recycling, and disposal. 

C. Site Access and Temporary Controls:  Conduct waste management 

operations to ensure minimum interference with roads, streets, walks, 

walkways, and other adjacent occupied and used facilities. 

1. Designate and label specific areas on Project site necessary for 

separating materials that are to be salvaged, recycled, reused, donated, 

and sold. 

2. Comply with Division 1 Section "Temporary Facilities and Controls" 

for controlling dust and dirt, environmental protection, and noise 

control. 

D. Manager: Designate an on-site person or persons responsible for instructing 

workers and overseeing and documenting results of the Waste Management 

Plan. 

E. Communication: Distribute copies of the Waste Management Plan to job site 

foreman, each subcontractor, Owner and Architect. 

F. Instruction: Provide on-site instruction of appropriate separation, handling 

and recycling, salvage, reuse and return methods to be used by all parties at 

the appropriate stages of the project. 

G. Meetings: Discuss trash/waste management goals, status and issues at project 

meetings. 

H. Facilities: Provide specific facilities for separation and storage of materials 

for recycling, salvage, reuse, return and trash disposal locations for use by all 

contractors and installers. 

1. At a minimum provide: 
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a. Separate area for storage of materials to be reused on-site, such 

as wood cut-offs for blocking, ground masonry/asphalt for fill, 

etc… (See3.1/K for more information) 

b. For OFF-SITE Sorting - Separate dumpsters for at a minimum, 

construction waste and non-construction waste.  You may 

choose to provide containers for each category of recyclable. 

c. Recycling bins at worker lunch area required for both ON-Site 

and OFF-Site sorting options.  Lunch wastes are not to be 

placed in the contracted off-site sorting companies provided 

dumpsters. 

2. Provide containers as required. 

3. Provide temporary enclosures around piles of separated materials to 

be recycled if applicable. 

4. Provide materials for barriers and enclosures that are nonhazardous, 

recyclable, or reusable to the maximum extent possible; reuse project 

construction waste materials if possible. 

5. Locate enclosures out of the way of construction traffic. 

6. Provide adequate space for pick-up and delivery and convenience to 

subcontractors. 

7. If an enclosed area is not provided, clearly lay out and label a specific 

area on-site. 

8. Keep recycling trash/waste bin areas neat and clean and clearly 

marked in order to avoid contamination of materials. 

I. Hazardous Wastes: Separate, store and dispose of hazardous wastes 

according to applicable regulations found in other sections in the 

specifications. 

1. All quantities of wastes designated as hazardous are to be quantified 

and submitted for appropriate tracking.  Hazardous wastes are not 

included in the projects overall CWM goals and will not negatively 

impact overall percentages, however, they must be tracked and 

quantified in cubic yards and submitted to LEED Consultant and 

Architect. 

J. Recycling: Separate, store, protect and handle at the site identified recyclable 

waste products in order to prevent contamination of materials and to 

maximize recyclability of identified materials.  Arrange for timely pickups 

from the site or deliveries to recycling facility in order to prevent 

contamination of recyclable materials. 

K. Reuse of Materials On-Site: Set aside, sort and protect separated products in 

preparation for reuse on-site.  For ALL materials reused on-site provide an 

accurate estimate of the total yardage reused on company letterhead and 

provide a short description/narrative of what the material was used for (i.e. 

wood blocking, fill, etc…).  Also provide a dated photo to give an accurate 

depiction of the quantity claimed.  Also provide an estimate by the 

Construction Manager of the materials $ value if purchased new.  This 

information shall be submitted on the Material Use Confirmation Form 

found in the division 1 section 018113 “Sustainable Design Requirements”. 



New Eastside PK-3 Elementary School        7/23 

 
2203-2                                  CONSTRUCTION WASTE MANAGEMENT 017419 - 11 

 

3.2 RECYCLING DEMOLITION AND CONSTRUCTION WASTE, 

GENERAL 

A. General:  Recycle paper and beverage containers used by on-site workers. 

B. Recycling Receivers and Processors:  Must have experience with a minimum 

of 5 documentable LEED projects.  List below is provided for information 

only; available recycling receivers and processors include, but are not 

limited to, the following: 

1. Mixed Waste: 

a. Pete and Pete Container Service, 4830 Warner Rd, Cleveland, 

OH  44125, 216-441-4422 

b. Rosby Resource Recovery, 54 East Schaaf Road, Brooklyn 

Hts., OH  44131, 216-661-6102   

c. Kurtz Bros., Inc., 5603 Canal Road Valley View, OH  44125, 

216-641-7000 

d. For mixed waste services ensure all supplier requirements are 

met to avoid contamination of loads. 

2. Asphalt, Concrete & site clearing debris: 

a. Asphalt, Concrete and site clearing debris may be separately 

recycled if documentation is provided showing that at least 75% 

percent by volume will be diverted from the landfill.  All 

Quantities removed from the project site are to be tracked and 

submitted for Overall Project Tracking.  If self hauling or using 

a separate Demo Hauler, submit all quantities of waste in Cubic 

Yards, removed from the project site using the Form at End of 

Section. 

 

C. Procedures:  Separate recyclable waste from other waste materials, trash, and 

debris.   

1. Provide appropriately marked containers or bins for controlling 

recyclable waste until they are removed from Project site.  Include a 

list of acceptable and unacceptable materials at each container and 

bin. 

a. Inspect containers and bins for contamination and remove 

contaminated materials if found. 

2. Stockpile processed materials on-site without intermixing with other 

materials.  Place, grade, and shape stockpiles to drain surface water.  

Cover to prevent windblown dust. 

3. Stockpile materials away from construction area.  Do not store within 

drip line of remaining trees. 

4. Store components off the ground and protect from the weather. 

5. Remove recyclable waste off Owner's property and transport to 

recycling receiver or processor or if utilizing an off-site sorting service 

contact contracted waste hauler to maintain regular pickups. 

END OF SECTION 017419 
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Project Name:         MASSILLON EASTSIDE PK-3 SCHOOL 
 

 

Construction and Demolition Waste Tracking Form for LEED 


